STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENING DATE 09/ 11/02 IN PLUMAS COUNTY FROM BUTTE COUNTY 09/ 12/ 02
CONTRACT NUMBER 02- 0C1604 TO | NDI AN CREEK BRI DGE CONTRACT CODE ' A
LOCATI ON 02- PLU-70-0. 0/ 33. 1 14 CONTRACT | TEMB
RESURFACE ASPHALT CONCRETE FEDERAL Al D ACST- P070- (081) E
P- PO70- (081) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 6. 0%
PROPOSALS | SSUED 10 FUND TOTAL  HA22 3, 155, 000 TOTAL NUMBER OF WORKI NG DAYS 35
NUVBER OF Bl DDERS 2 ENG NEERS EST 2,919, 000. 00 AMOUNT UNDER 100, 230. 00 PERCENT UNDER EST 3. 43

Bl D RANK Bl D TOTAL Bl DDER | D
1 2,818, 770. 00 1 BALDW N CONTRACTI NG COVPANY
I NC
1764 SKYWAY
CH CO CA 95928
2 3,076, 550. 00 2 GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

530 891-6555
00091712
FAX 530 894-6220

831 724-1011
00000089
FAX 831 768-4021

WATSONVI LLE CA 95077-5085



02-0C1604 Bl D245

02- PLU-70-0 PAGE 2

09/11/02 09/ 12/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APPLY A LINE I NC I TEM5 11 THRU 13
REDDI NG CA
BETTYS PI LOT SERVI CE | TEM 4 ( PARTI AL)
ANDERSON CA
G AND L TRAFFI C SERVI CES | TEM 3

REDDI NG CA



02-0C1604 Bl D245

02- PLU-70-0 PAGE 3

09/11/02 09/ 12/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ANRAK CORPCRATI ON GRI NDI NG ( PARTI AL)
SACRAMENTO CA
APPLY A LI NE STRI PI NG
REDDI NG CA
BAYWOOD ENVI RONVENTAL SERVI CES WATER POLLUTI ON CONTRCL PROGRAM
SAN RAFAEL CA
VESTERN O L ASPHALT CONCRETE PAVI NG AND TACK ( PARTI AL)

SACRAMENTO CA



02-0C1604 Bl D245

02- PLU- 70- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
09/ 11/ 02 09/ 12/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON LS LUMP SUM 2, 500. 00* 2, 500. 00
CONTROL PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 7, 500. 00* 7,500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 500. 00* 3, 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 125, 000. 00* 125, 000. 00
5 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 10, 000. 00* 10, 000. 00
6 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 9,120 5. 00 45, 600. 00
7 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 8, 500 23.00 195, 500. 00
8 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 1, 580 185. 00 292, 300. 00
9 390102 ASPHALT CONCRETE ( TYPE A) TONN 23, 900 70. 00 1, 673, 000. 00
10 390107 ASPHALT CONCRETE ( LEVELI NG) TONN 3, 000 70. 00 210, 000. 00
11 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 62 40. 00 2, 480. 00
12 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 163, 000 .53 86, 390. 00
( SPRAYABLE)
13 (S) 850122 PAVEMENT MARKER EA 20, 000 8. 00 160, 000. 00
( RETROREFLECTI VE- RECESSED)
14 029880 REPLACE TRAFFI C LOOP DETECTORS LS LUMP SUM 5, 000. 00* 5, 000. 00

TOTAL 2,818, 770. 00



02-0C1604 Bl D245
02- PLU-70-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
09/11/02 09/ 12/ 02
| TEM SECOND
Bl D AMOUNT
1 2, 600. 00* 2600. 00
2 5, 000. 00~ 5000. 00
3 5, 000. 00* 5000. 00
4 250, 000. 00* 250000. 00
5 14, 000. 00* 14000. 00
6 3. 00 27360. 00
7 20. 00 170000. 00
8 265. 00 418700. 00
9 69. 00 1649100. 00
10 85. 00 255000. 00
11 45. 00 2790. 00
12 .55 89650. 00
13 9. 00 180000. 00
14 7, 350. 00* 7350. 00
TOT 3, 076, 550. 00



